



水務署
Water Supplies Department


總部 Headquarters
香港灣仔告士打道七號入境事務大樓 48 樓
48/F, Immigration Tower, 7 Gloucester Road, Wan Chai, Hong Kong Hong Kong.

By E-TENDERING SYSTEM

本署檔號 : (9) in WSD/ST 5198/R/12/1 Pt.2 TJ(3)
Our ref.
來函檔號 : -
Your ref.

電話 : 2829 4365
Tel.
傳真 : 2824 0578
Fax.

14 October 2025



Dear Sirs,

Contract No. 3/WSD/24
Ngau Tam Mei Water Treatment Works Extension -
Extension of Ngau Tam Mei Fresh Water Primary Service Reservoir,
Modification of Raw Water Tunnel Junction (Chamber G) and Associated
Mainlaying

Letter of Acceptance

In accordance with the decision made by the Central Tender Board, I hereby notify you that your tender with tendered total of the Prices which totals Hong Kong [REDACTED] is accepted.

The following correspondence forms part of this contract:

A. List of Correspondence Forming Part of the Contract (from Ove Arup and Partners Hong Kong Limited)

1. Letter ref. 294720/02-10/KK/MS/EF/AY-0317 titled "Tender Addendum No. 1" dated 17 January 2025;



2. Letter ref. 294720/02-10/KK/MS/EF/AY-0320 titled “Tender Addendum No. 2” dated 24 January 2025;
3. Letter ref. 294720/02-10/KK/MS/EF/AY-0324 titled “Notification for Extension of Tender Period” dated 28 January 2025;
4. Letter ref. 294720/02-10/KK/MS/EF/AY-0325 titled “Tender Addendum No. 3” dated 7 February 2025;
5. Letter ref. 294720/02-10/KK/MS/EF/AY-0338 titled “Certification of acknowledgement for Tender Addendum No. 1 to 3” dated 20 March 2025;
6. Letter ref. 294720/02-10/KK/MS/EF/AY-0342 titled “Request for Submission of further information” dated 25 March 2025;
7. Letter ref. 294720/02-10/KK/MS/EF/AY-0347 titled “Tender Clarification No. 1” dated 27 March 2025; and
8. Letter ref. 294720/02-10/KK/MS/EF/AY-0386 titled “Confirmation of Delay Damages” dated 8 October 2025.

B. List of Correspondence Forming Part of the Contract (from Chun Wo - CCECC JV)

1. Acknowledgement on 28 January 2025 in response to Ove Arup and Partners Hong Kong Limited’s letter ref. 294720/02-10/KK/MS/EF/AY-0324 titled “Notification for Extension of Tender Period” extracted from e-Tendering System;
2. Letter ref. CW/TD/2025/0070 titled “Certification of acknowledgement for Tender Addendum no. 1 to 3” dated 25 March 2025;
3. Letter ref. CW/TD/2025/0080 titled “Request for Submission of Further Information” dated 27 March 2025;
4. Letter ref. CW/TD/2025/0083 titled “Tender Clarification no. 1” dated 31 March 2025; and
5. Letter ref. CW/TD/2025/0188 titled “Confirmation of Delay Damages” dated 9 October 2025.

You should now proceed to effect the insurance policy in accordance with Clause 8 of Contract Data part one, NEC Clause 83 as amended by Section I of the *additional conditions of contract* and Annex 2 to the Scope provided by the *Client*. The policy is to be submitted to me three working days prior to the date set for executing the Articles of Agreement.

You or your authorized representative are required to attend a meeting on **30 October 2025 (Thursday)** for the purpose of executing the Articles of Agreement, bringing with you the necessary documents in accordance with DEVB TC(W) No. 7/2014. The detailed arrangement will be advised to you separately.

The *Project Manager* for this contract will be Chief Engineer/Consultants Management of Water Supplies Department at 6/F., Sha Tin Government Offices, 1 Sheung Wo Che Road, Sha Tin, New Territories, Hong Kong, who will write to you separately regarding the delegation of actions to his/her delegates and the *starting date*

referred to in Clause 3 of Contract Data part one. The *Supervisor* for this contract will be the Director of Ove Arup and Partners Hong Kong Limited at Level 5, Festival Walk, 80 Tat Chee Avenue, Kowloon Tong, Kowloon, Hong Kong.

You are to submit to the *Project Manager* the following items:

- (i) the first programme as required by NEC Clause 31.1 and Clause 3 of Contract Data part one;
- (ii) the quality policy statement and the quality plan as required by NEC Clause 40.2 and Clause 4 of Contract Data part one;
- (iii) the Subcontractor Management Plan as required by Clause V:2(1) of the *additional conditions of contract*;
- (iv) the procedure for competitive selecting suppliers of Plant and Materials, Equipment and insurance as required by Clause VI:3(1) of the *additional conditions of contract*; and
- (v) the details of the *Contractor's* management team as required by Clause IV:1(5) of the *additional conditions of contract*.


You are to submit to the *Supervisor* the following items:

- (i) the draft Safety Plan as required by Clause 13.1.2 of the Scope provided by the *Client*; and
- (ii) the draft Environmental Management Plan as required by Clause 12.1.2 of the Scope provided by the *Client*.

With reference to NEC Clause 28.1, in-principle consent is hereby granted for the assignment of the Contract to a licensed bank in Hong Kong subject to formal execution of the deed of assignment in the standard form as shown in Appendix 7.48 of the Project Administration Handbook for Civil Engineering Works (2024 Edition). If the aforesaid standard form of the deed is not used in its entirety, separate approval of the form should be sought from the *Client*. Please draw the attention of the prospective assignee that this consent is given on the basis that no reliance has been placed on any information from the *Client* nor have any representations or warranties been given by the *Client* on the *Contractor's* financial status. For the avoidance of doubt, you are not required to submit a separate application to the *Client* unless otherwise requested by the *Client*. Notwithstanding the aforesaid, the *Client* reserves all rights and powers including but not limited to the powers to revise or revoke the in-principle consent, require submissions of further justifications and information, and/or refuse any amendment to the standard form of the deed.

If your Partnership Agreement or Articles of Association in any way differs, with respect to execution of Articles of Agreement, from the information you last supplied to the Development Bureau you must correct this information at least seven days before the date given for executing the Articles of Agreement.

Yours faithfully,


(Wilson HW MA)
Assistant Director/New Works
Water Supplies Department

c.c.

Secretary, Central Tender Board	Fax No. 2869 4519
Director of Audit	Fax No. 2824 2087
Ch TA (Fin), DEVB	Fax No. 2523 3950
Commissioner of Labour	Fax No. 3101 1066
Director of Immigration	Fax No. 2507 3581
Ove Arup and Partners Hong Kong Limited (Attn: Mr. Kenneth Kwok)	Fax No. 2268 3953

Internal – by dispatch

CE/CM, WSD
CE/NTW, WSD
CEME/P, WSD
CEME/M, WSD
C Ch, WSD
SE/CA, WSD
SE/IT, WSD
SE/Des(4), WSD
SCO/CW, WSD